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Request for Prequalification (RFPQ) 

RFPQ No.:  26-020 

For 

Prequalification for Prime Contractor for Construction Projects in the following Categories of 
Work 

• Bridgework

• Facilities/Buildings/Demolition

• Hazardous Materials Abatement

• Infrastructure, Roadworks and Earthworks

• Irrigation

• Landscaping

• Streetlighting

• Traffic Signals

• Waste and Recycling Services

• Water and Wastewater Construction – Utilities and Facilities

• Urban Forestry

This RFPQ is an ongoing process and Responses may be submitted throughout the 
Submission Period. 

The City of Calgary’s (“The City”) Prequalified Contractor List is posted online at 
https://www.calgary.ca/buy-sell/supply-to-city/prime-contractors.html 

https://www.calgary.ca/buy-sell/supply-to-city/prime-contractors.html
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INFORMATION TABLE 

RFPQ NUMBER, TITLE AND SUMMARY RFPQ 26-020 

Prequalification for Prime Contractor for Construction 
Projects in the following Categories of Work: 

• Bridgework

• Facilities/Buildings/Demolition

• Hazardous Materials Abatement

• Infrastructure, Roadworks and Earthworks

• Irrigation

• Landscaping

• Streetlighting

• Traffic Signals

• Waste and Recycling Services

• Water and Wastewater Construction – Utilities
and Facilities

• Urban Forestry

This RFPQ is an ongoing process and Responses may 
be submitted throughout the Submission Period.  From 
this RFPQ process and similar processes from prior 
years, The City of Calgary maintains a Prequalified 
Contractor List for each of the categories of work listed. 
Selected Respondents will be prequalified for a period of 
three (3) years.   

See Schedule S, Submission Checklist, for a list of all 
submission requirements. 

CITY CONTACT The City Contact for the RFPQ is: 

Construction Prequalification 

prequalification@calgary.ca.  

Primary method of communication with the City 
Contact will be via email. 

TIMETABLE Activity Timeline 

RFPQ Issue Date December 19, 2025 

Submission Period December 16, 2025 - 
December 15, 2026 

SUBMISSION INSTRUCTIONS See Section 2.2. 

VALIDITY PERIOD Subject to re-evaluation or disqualification in accordance 
with this RFPQ, Selected Respondents will remain on 
the Prequalified Contractor List for three (3) years from 
the date of notice of prequalification under Section 3.5 of 
this RFPQ (the “Validity Period”).  

mailto:prequalification@calgary.ca
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DEFINED TERMS 

In this RFPQ the following terms have the meanings set out below: 

Addendum means a written addendum to the RFPQ issued by The City as set out in Section 4.2.3. 

Ariba means The City of Calgary’s SAP Ariba portal which is utilized by The City to post Competitive 
Procurement Processes. 

Business Day means any day other than a Saturday, Sunday, statutory holiday, or other day on which 
The City has elected to be closed for business. 

City Contact means the designated individual that is The City’s contact person for all RFPQ matters as 
identified in the Information Table. 

Commercially Confidential Respondent Questions means Respondent Questions that a Respondent 
considers to be commercially sensitive or confidential to that particular Respondent. 

Competitive Procurement Processes means any competitive procurement process limited to the 
Prequalified Contractor List.  

Confidential Information means all material, data, information, or any item in any form, whether oral or 
written, including in electronic or hard-copy format, supplied by, obtained from or otherwise provided by 
The City in connection with the RFPQ, the RFPQ Process, whether supplied, obtained from, or provided 
before or after the RFPQ Process that The City has identified or marked as confidential. 

Conflict of Interest means any perceived, potential, or actual state of affairs or circumstance where, in 
relation to the RFPQ, The City, or a Respondent: 

(a) has other commitments, relationships, financial interests, or involvement in ongoing
litigation that:

(i) could or could be seen to exercise an improper influence over the objective,
unbiased, and impartial exercise of independent judgment by any personnel of The
City or its advisors; or

(ii) could or could be seen to compromise, impair, or be incompatible with the effective
performance of a Respondent’s obligations under any future contracts with The
City if that Respondent was determined to be the Successful Respondent under
the RFPQ Process.

(b) has contractual or other obligations to The City that could or could be seen to have been
compromised or otherwise impaired as a result of its participation in the RFPQ Process;
or

(c) has knowledge of Confidential Information (other than Confidential Information disclosed
by The City in the normal course of the RFPQ Process) of strategic and/or material
relevance to the RFPQ Process that is not available to other Respondents and that could
or could be seen to give the Respondent an unfair competitive advantage.

General Respondent Questions means a Respondent Question of general application that would apply 
to all Respondents. 
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Information Table means the table found at the front of the RFPQ containing a summary of certain key 
information. 

Prequalified Contractor List means the list maintained by The City of all Selected Respondents for any 
category qualified through this RFPQ and those entities qualified through similar processes from prior 
years whose prequalification has not expired and remains valid in either case. 

Prime Contractor means the role of “prime contractor” as that term is defined in the Occupational Health 
and Safety Act, R.S.A. 2000, Ch. O-2, all of its regulations, and the Occupational Health and Safety Code 
(Alberta). 

Respondent means a single legal entity that submits documents in response to this RFPQ; both prior to 
and after the submission of its Response to The City. For clarity, a sole proprietor, an individual or a 
group of individuals cannot be a Respondent. 

Respondent Question means a question posed by a Respondent on the RFPQ in accordance with 
Section 4.2.2. 

Response means the Respondent’s written submission in response to the requirements set out in this 
RFPQ, as amended by Section 2.6 if applicable. 

RFPQ means this Request for Prequalification document, including all addenda issued in accordance 
with Section 4.2.3 of this RFPQ. 

RFPQ Notice means a notice issued by The City with respect to the RFPQ Process. 

RFPQ Process means the non-binding procurement process followed by The City to select a Selected 
Respondent which commences with the issuance of the RFPQ and terminates at the end of the Validity 
Period or on such date this RFPQ is cancelled or terminated by The City. 

Selected Respondents means all Respondents who provide the information set out in this RFPQ as 
required for selection and who are placed by The City on the Prequalified Contractor List. 

Submission Period means the period of time during which the Respondent may submit a Response to 
this RFPQ as set out in the Timetable. 

Standard General Conditions (SGCs) means those terms and conditions typically applicable to The 
City’s construction projects, and may be found at:  https://www.calgary.ca/buy-sell/supply-to-city/prime-
contractors.html. 

The City means The City of Calgary. 

Timetable means the table outlining the deadlines for the RFPQ Process as set out in the Information 
Table. 

Validity Period means the period of time a Selected Respondent’s prequalification and inclusion on the 
Prequalified Contractor List will be valid, as specified in the Information Table. 

[End of Defined Terms] 

https://www.calgary.ca/buy-sell/supply-to-city/prime-contractors.html
https://www.calgary.ca/buy-sell/supply-to-city/prime-contractors.html
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PART 1 – INTRODUCTION 

1.1 Invitation to Respondents 

This RFPQ is an invitation by The City to prospective Respondents to prequalify for eligibility to 
participate in future Competitive Procurement Processes for construction projects at The City. 

1.2 Material Disclosures 

Future Competitive Procurement Processes will specify any project specific terms and 
conditions applicable to such procurements.  The City’s Standard General Conditions will 
typically apply so Respondents should familiarize themselves with these to ensure that they are 
willing and able to meet the requirements of the Standard General Conditions at the time of 
future Competitive Procurement Processes.  

1.3 Respondent Must be a Single Legal Entity 

The Respondent must be a single legal entity that, if selected, may be invited to participate in 
future Competitive Procurement Processes for the provision of work to The City.  For clarity, the 
Respondent may not be a sole proprietor, an individual or a group of individuals or a joint 
venture.  If the Respondent contemplates that such future work will be provided by a Limited 
Partnership (LP) it is required to submit additional information indicated in Commercial 
Requirements - Schedule A.  The City will not consider any bid or proposal in response to future 
Competitive Procurement Processes involving an entity that was not identified in the Response 
to this RFPQ. 

1.4 Prequalified Contractor List 

The Responses will be reviewed on a pass/fail basis, based on the requirements described in 
Part 3 of this RFPQ.  Based on those requirements, certain Respondents will be selected to be 
included in a Prequalified Contractor List maintained by The City for the duration of the Validity 
Period.  Selected Respondents will be eligible to participate in potential future Competitive 
Procurement Processes issued by The City, with respect to those specific technical categories 
of work listed in this RFPQ. 

The use of a Prequalified Contractor List facilitates quicker turn-around times for future 
Competitive Procurement Processes conducted by The City on construction projects and 
ensures that contractors who bid on such Competitive Procurement Processes have already 
met The City’s minimum requirements for commercial, safety, environmental and technical 
standards.  

While The City designates Prime Contractor to the contractor  on most City construction 
projects, the decision to designate Prime Contractor on future projects will be made on a case-
by-case basis, depending on the specific requirements of each project, and specified in the 
applicable Competitive Procurement Processes. 

Selected Respondents will be included on the Prequalified Contractor List for the Validity Period. 
Inclusion on the Prequalified Contractor List is no guarantee of work or future Competitive 
Procurement Processes.  The City may terminate the use of the Prequalified Contractor List for 
any category at any time. 
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1.5 Removal or Suspension From and Reinstatement to the Prequalified Contractor List 

Selected Respondents may, at any time, be suspended or removed from the Prequalified 
Contractor List, if The City, in its sole opinion, determines that the Selected Respondent: 

(a) is bankrupt or insolvent or fails to pay any taxes payable;

(b) has engaged in any conduct prohibited by this RFPQ, including Conflict of Interest;

(c) has committed professional misconduct or acts or omissions that adversely reflect on
their commercial integrity or committed a serious crime or other serious offense for which
final judgment has been issued;

(d) has provided a false declaration or misleading information or a misrepresentation in
response to this RFPQ or any document required in connection with the RFPQ;

(e) no longer has WCB, COR, required liability insurance, or bond capability in place, or
otherwise no longer meets any requirement to qualify as a Selected Respondent;

(f) has provided work with significant or persistent deficiencies in the performance of any
substantive requirement or obligation  under the terms of any contract resulting from
Competitive Procurement Processes; or

(g) The Selected Respondent fails to comply with The City’s Supplier Code of Conduct
Policy.

Selected Respondents who are suspended or removed from the Prequalified Contractor List 
will be notified of the reasons for such removal or suspension and may be reinstated at The 
City’s sole discretion provided they rectify the reasons for removal or suspension and resume 
meeting the original requirements for selection to the Prequalified Contractor List. 

1.6 Further Project Specific Prequalification May Also Be Required 

The City may, in its sole discretion, require Selected Respondents to go through a further project 
or program specific prequalification process to determine work experience, safety or 
environmental procedures or other qualifications specific to the project in the context of future 
Competitive Procurement Processes. 

1.7 Prequalification of Subcontractors 

The City is not prequalifying subcontractors at this time.  This Prequalification is only for those 
Contractors that we anticipate will be required to take on Prime Contractor obligations in 
completing work for The City. 

1.8 No Guarantee or Liability 

The purpose of this RFPQ Process is to prequalify contractors for eligibility to participate in 
future potential Competitive Procurement Processes, and this RFPQ Process is not intended to 
result in any agreement between The City and any Respondent.  While The City intends to 
conduct future Competitive Procurement Processes, it is not under the obligation to do so and 
The City may, in its sole and absolute discretion, choose not to issue any Competitive 
Procurement Processes to the Selected Respondents on the Prequalified Contractor List.  Any 
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agreement entered into pursuant to a Competitive Procurement Process may not be an 
exclusive contract for the provision of work and The City makes no guarantee of the value or 
volume of such work.  

The City maintains and manages the Prequalified Contractor List solely for the benefit of The 
City.  The City will not be liable for any claims (in contract, tort or otherwise), with respect to a 
decision to add to, remove from or suspend a Selected Respondent from The City’s Prequalified 
Contractor List. 

1.9 Distribution of Future Competitive Procurement Processes 

Future Competitive Procurement Processes will be posted on Ariba within the appropriate 
technical category.  Selected Respondents must register with Ariba in order to have 
uninterrupted access to The City’s postings within their particular technical category(ies). 

1.10 Selected Respondents to Comply with Requirements of Competitive Procurement 
Processes 

Selection to the Prequalified Contractor List does not exempt Selected Respondents from 
having to comply with any requirements of specific Competitive Procurement Processes. 

1.11 Trade Agreements 

Where the RFPQ Process falls within the scope of applicable trade agreements, it is subject to 
such trade agreements; however, the rights and obligations of the parties are governed by the 
specific terms of this RFPQ. 

[End of Part 1] 
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PART 2 – TIMETABLE AND SUBMISSION OF RESPONSES 

2.1 Timetable 

The City may, in its sole discretion, amend any date or time in the Timetable, including the 
Submission Period.   

2.2 Responses Must be Submitted Via Email 

Respondents must submit via email one (1) copy of this form, and all requested attachments in 
PDF format, to prequalification@calgary.ca OR via OneDrive sending an email to 
prequalification@calgary.ca with the OneDrive link. 

If a Response is submitted via email without a link to OneDrive, Respondents should note the 
maximum email size limit accepted by The City is 20MB and that, because size estimates 
sometimes vary between outgoing and incoming emails, care should be taken to confirm receipt 
when file size is close to this limit.  Should a Response require additional space, The City will 
accept a Response submitted in multiple emails. Respondents submitting a Response using 
multiple emails should flag the fact that the particular email does not constitute the complete 
submission by indicating, for example, “Email 1 of 2”, etc., in the subject line of each respective 
email.  

Each Respondent is solely responsible for ensuring that its Response is received within the 
Submission Period. A Response submitted in multiple emails will not be considered to have 
been received by The City until such time as the final email is received. 

2.3 A Response submitted in any other way will not be reviewed or evaluated 

All communications relating to this RFPQ or the RFPQ Process by the Respondents must be 
submitted via email to the City Contact. 

2.4 Responses to Be Submitted on Time 

All Responses must be received by The City within the Submission Period.  Responses received 
after the Submission Period will be rejected.  

2.5 Responses to Be Submitted in Prescribed Manner by Authorized Representative 

Respondents must submit their Responses electronically in Adobe PDF format via email as set 
out in Section 2.2, above.  

Only an individual representing or having the authority to represent the Respondent may submit 
a Response to this RFPQ on behalf of the Respondent. An individual who submits a Response 
on behalf of a Respondent is deemed, as a result of such submission, to have full legal authority 
to submit a Response on behalf of the Respondent.  The City takes no responsibility and will 
have no liability for any unauthorized Response. 

Responses must be submitted in English. 

Required forms must have all fields and all attachments completed in order to be considered a 
complete Response. See Schedule S, Submission Checklist, for a list of all submission 
requirements. 

mailto:prequalification@calgary.ca
mailto:prequalification@calgary.ca
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2.6 Amendment of Responses 

Respondents may amend their Responses within the Submission Period by email, as set out in 
Section 2.2 above, and using the term “Withdraw Submission” in the subject line to withdraw 
their Response.  Respondents may then submit an amended Response prior to the Submission 
Deadline in accordance with Sections 2.2, 2.3 and 2.4 of this RFPQ.   

2.7 Withdrawal of Responses 

At any time throughout the RFPQ Process and prior to notification, a Respondent may withdraw 
its Response: 

(a) during the Submission Period by sending an email and using the term “Withdraw
Submission” in the subject line to withdraw its Response; or

(b) after the Submission Period by sending an email to the City Contact with attached written
notice of withdrawal, signed by an authorized representative of the Respondent.

[End of Part 2] 
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PART 3 – EVALUATION AND NOTIFICATION 

3.1 Stages of Response Evaluation 

The City will conduct the evaluation of Responses in the following three (3) stages: 

Stage I   – Submission Requirements;  
Stage II  – Requirements for Selection; and 
Stage III – Selection. 

3.2 Stage I – Submission Requirements and Rectification 

Stage I will consist of a review to determine if a Response includes all of the schedules required 
to be submitted. Respondents will be provided an opportunity to rectify any deficiencies in their 
Responses in this regard.  Respondents are responsible for ensuring that the contact 
information provided to The City in the Commercial Requirements (Schedule A) is correct and 
up to date so The City can provide notice of any deficiencies to permit the Respondent to rectify. 

The submission requirements for this RFPQ are as follows: 

(a) Commercial Requirements (Schedule A)

Each Respondent must provide all the information requested in Schedule A -
Commercial Requirements.

(b) Safety Requirements (Schedule B)

Each Respondent must provide all the information requested in Schedule B - Safety
Requirements.

(c) Environmental Requirements (Schedule C)

Each Respondent must provide all the information requested in Schedule C -
Environmental Requirements.

(d) Technical Requirements (Schedule D through Q as required for selected category)

Schedule D lists each of the technical categories of work in which a Respondent may
become prequalified.  It is possible for a Respondent to select more than one (1)
technical category in a single Response.  Respondents must provide a completed
Schedule D – List of Technical Categories, indicating all of those technical categories
for which they will be applying, as well as all the information requested in the schedule
associated with the technical category(ies) selected by the Respondent (see Schedules
E through O attached hereto).  All of the technical categories require Schedule P -
Project Experience Form and Schedule Q - Annual Contract Dollar Value Form.  The
Response should include as many Schedules P and Q as necessary to meet the
requirements for all the technical categories chosen.  Responses for categories in which
information is not provided will not receive consideration in those categories.

Note that even if multiple technical categories are selected in Schedule D, the
Respondent only needs to submit one (1) set of schedules for the Commercial, Safety
and Environmental Requirements (Schedules A, B and C).
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(e) Submission Form (Schedule R)

Each Response must include a Submission Form (Schedule R) completed according to
the instructions contained in the Submission Form and signed by an authorized
representative of the Respondent.  No substantive changes to the Submission Form are
permitted.

Responses that meet these submission requirements will proceed to Stage II.

(f) Submission Checklist (Schedule S)

Each Response must include a Submission Checklist (Schedule S) completed according
to the instructions.

3.3 Stage II – Evaluation of Responses that Meet Submission Requirements 

Stage II will consist of an evaluation by The City of each Response that meets the submission 
requirements described in Section 3.2 to ensure it has satisfied all the requirements for selection 
specified in the submission requirements.  Respondents whose Responses fail to include 
information necessary to confirm requirements for selection will be given an opportunity to 
rectify such deficiencies. 

The City will evaluate Responses as quickly as reasonably possible, taking into account the 
amount and sufficiency of the information provided as well as the number of categories for which 
prequalification or selection is sought.  Respondents should take care and pay close attention 
to the information that is requested in the submission requirements to avoid delays in evaluation 
due to the need for follow-up for verification, clarification or supplementary information by The 
City.  Respondents should also pay close attention to and make sure that all supporting 
documents are submitted in the correct legal name, are current and properly signed where this 
is required. 

3.4 Stage III – Selection 

Following Stage II evaluation, if a Respondent meets the requirements for selection, The City 
will place the Selected Respondent on the Prequalified Contractor List.  

3.5 Notification 

Selected Respondents will be notified of their inclusion on the Prequalified Contractor List.  
Respondents who fail to meet the requirements for selection will be notified that they will not 
be included on the Prequalified Contractor List and the reasons for this. 

3.6 Debrief 

Respondents may request a debrief after notification of a failure to be selected to the 
Prequalified Contractor List.  Requests for a debrief must be in writing and submitted to the City 
Contact at prequalification@calgary.ca and should be made within 60 days of notification.  The 
intent of the debriefing information session is to aid the Respondent in presenting a better 
Response in subsequent prequalification submissions.  

3.7 Protest Procedure and Submission of Updated Response For Re-Evaluation 

mailto:prequalification@calgary.ca
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Respondents may protest a decision not to include them on the Prequalified Contractor List by 
any legal means available to them or submit an updated Response with additional or updated 
information for re-evaluation within 60 days of notification.  This updated Response must be 
submitted in the same way as the original Response, and, if it is clearly marked ‘Updated 
Following Notification of Non-Selection’ and submitted within 60 days of notification by The City, 
the updated Response will only need to proceed through evaluation of those requirements for 
selection that the Respondent previously failed to meet. 

[End of Part 3] 
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PART 4 – TERMS AND CONDITIONS OF THE RFPQ PROCESS 

4.1 General Information and Instructions 

4.1.1 Respondents to Follow Instructions 

Respondents should structure their Responses in accordance with the instructions in this 
RFPQ.  Where information is requested in this RFPQ, any Response made should reference 
the applicable Section numbers of this RFPQ. 

4.1.2 No Incorporation by Reference 

The entire content of the Respondent’s Response should be included in the Response.  Any 
attempts to incorporate content by reference to websites or other external documents or sources 
referred to in the Respondent’s Response will not be accepted or considered to form part of its 
Response. 

4.1.3 Intellectual Property 

Respondents must not use or incorporate in their Response any information, concepts, products 
or processes that are subject to copyright, patents, trademarks or other intellectual property 
rights of third parties, unless the Respondent has permission for the incorporation of any such 
information, concepts, products or processes and has, or will, obtain the right to use such 
information, concepts, products or processes without cost to The City. 

4.1.4 References and Past Performance 

The City’s evaluation of a Response may include information provided by the Respondent’s 
references and may also include consideration of the Respondent’s past performance on 
previous contracts with The City or other institutions. 

4.1.5 Respondents Will Bear Their Own Costs 

The Respondent will bear all costs associated with or incurred in the preparation of its 
Response. 

4.1.6 Response to Be Retained by The City 

Unless otherwise stated in this RFPQ, all Responses will be retained by The City.  At the written 
request of a Respondent and at the Respondent’s sole cost and expense, The City may return 
any accompanying items or samples submitted by the Respondent, either at the time of any 
Response withdrawal or after The City has added the Respondent to the Prequalified Contractor 
List. 

4.2 Communication after Issuance of RFPQ 

4.2.1 Respondents to Review RFPQ 

Respondents should examine all of the documents comprising this RFPQ before preparing a 
Response.  Any suspected errors, omissions and ambiguities should be reported to the City 
Contact. Respondents may also direct questions or seek additional information from the City 
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Contact in accordance with Section 4.2.2 of this RFPQ at any time during the Submission 
Period.  Failure to report errors, omissions and ambiguities or to ask questions or seek additional 
information could delay evaluation of a Response if it does not include the necessary information 
as a result of the error, omission, ambiguity or misunderstanding regarding the information 
required to be included in a Response. 

4.2.2 Respondent Questions and RFPQ Notices 

Respondent Questions must be submitted to The City within the Submission Period by sending 
an email to:  prequalification@calgary.ca 

No communications with respect to this RFPQ are to be directed to anyone other than the City 
Contact or their designate.  The City will not be responsible for any information provided or 
obtained from any source other than the City Contact. 

The City’s responses to Respondent Questions do not amend the RFPQ unless subsequently 
confirmed by way of an Addendum to the RFPQ issued in accordance with Section 4.2.3. 

The City may issue an RFPQ Notice to Respondents at any time during the RFPQ Process.  
For clarity, an RFPQ Notice does not, in any way, form part of the RFPQ or amend this RFPQ. 

4.2.3 Amendments to the RFPQ by Way of Addenda 

The City may, in its sole discretion, amend or supplement the RFPQ.  The City will issue 
changes to the RFPQ by Addenda only.  No other statement including any interpretation, 
clarification, or reply to either requests for information or inquiries, whether oral or written or 
made by The City or representative of The City, including the City Contact, will amend the 
RFPQ.  The City will not issue an Addendum in respect of the RFPQ less than 10 Business 
Days prior to expiry of the Submission Period. 

The City will issue Addenda in the same manner that this RFPQ was originally posted. 

Respondents are solely responsible to ensure that they have received all Addenda issued by 
The City.  Respondents may seek confirmation of the number of Addenda issued under the 
RFPQ from the City Contact.  Each Addendum forms an integral part of this RFPQ. 

4.2.4 Extension of Submission Period 

If any Addendum is issued within 10 Business Days of expiry of the Submission Period, The 
City may at its discretion extend the Submission Period for a reasonable period of time in order 
to allow the Respondents a reasonable opportunity to amend their Responses. 

4.2.5 Verify, Clarify and Supplement 

When evaluating Responses, The City may request further information from a Respondent to 
verify or clarify any matters contained in the Respondent’s Response, or require a Respondent 
to submit supplementary documentation for verification or clarification of any matters in the 
Respondent’s Response.  The City may, but is not obligated to, seek a Respondent’s 
acknowledgement of The City’s interpretation of the Response or any part of the Response. 
The City may revisit and re-evaluate the Respondent’s Response on the basis of any such 
information. 

mailto:prequalification@calgary.ca
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The City is not obligated to verify or seek clarification of any aspect of a Response or any 
statement made by any Respondent, including any ambiguity in a Response or any ambiguity 
in a statement made by a Respondent. 

In the event The City requests verification, clarification or supplementary information of the 
Respondent, the Respondent should respond to those requests within 15 Business Days. 
Evaluation of a Response may be suspended while verification, clarification or supplementary 
information is awaited. 

4.2.6 Requests for Additional Technical Categories 

Successful Respondents who have been prequalified in at least one (1) technical category may 
request to be prequalified in additional categories at any time during the Validity Period by 
submitting a new Schedule D – List of Technical Categories indicating the new categories 
requested, along with the appropriate schedules for those additional categories requested and 
an updated Submission Form (Schedule R). 

The Response should be clearly marked ‘Additional Technical Category Request’ and should 
be submitted in the same manner as original Responses. 

In such case, updated documents including, but not limited to, COR, WCB, Certificate of 
Insurance, safety staff changes, financial information, bonding information, or material corporate 
or organizational structure changes, should be submitted to The City, via email only, in the 
manner specified in Section 2.2, above, clearly marked ‘Prequalification Updates’ and should 
be submitted in the same manner as original Responses. 

4.2.7 Selected Respondent to Maintain Good Standing 

It is the Respondent’s responsibility to maintain all requirements for selection in good standing 
for the duration of the Validity Period.  Failure to maintain these requirements in good standing 
at the time of future Competitive Procurement Processes will render a Respondent ineligible 
and result in non-compliance and rejection of a Respondent’s bid. 

4.2.8 Bonding Capacity May Impact Future Contracts 

Competitive Procurement Processes typically require performance security in the form of 
bonding.  Selected Respondents will be required to comply with the bonding requirements of 
Competitive Procurement Processes in order to be considered for the contracts resulting from 
them. 

4.2.9 Confidential Information of Respondent 

Respondents are advised that The City is governed by Alberta’s Freedom of Information and 
Protection of Privacy Act (“FOIP”) and The City may be required to disclose all or part of a 
Respondent’s Response pursuant to FOIP. 

Respondents are also advised that FOIP may provide protection for confidential and proprietary 
business information.  Respondents should identify any confidential or proprietary information 
in their Responses or any accompanying documentation and are advised to consult with their 
own legal advisors regarding the appropriate way in which such information should be identified. 
Subject to the provisions of FOIP, The City will make reasonable efforts to maintain the 
confidentiality of information identified as confidential or proprietary, except as otherwise 
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required by law or by order of a court or tribunal or by order or decision of the Information and 
Privacy Commissioner (Alberta). 

Respondents are advised that their Responses will, as necessary, be disclosed, on a 
confidential basis, to The City’s advisers retained for the purpose of evaluating or participating 
in the evaluation of their Responses. If a Respondent has any questions about the collection 
and use of personal information pursuant to this RFPQ, questions are to be submitted to the 
City Contact. 

4.2.10 Cancellation 

Further to Section 1.8, should The City determine that the Prequalified Contractor List is no 
longer beneficial to The City, it may cancel the RFPQ Process and terminate use of the 
Prequalified Contractor List by issuing an RFPQ Notice to all Selected Respondents and 
Respondents whose Responses have been submitted but no decision has been made or 
notification has been issued.   

4.3 Governing Law and Interpretation 

4.3.1 Governing Law 

The terms and conditions in this Part 4 – Terms and Conditions of the RFPQ Process: 

(a) are included for greater certainty and are intended to be interpreted broadly and
separately (with no particular provision intended to limit the scope of any other
provision);

(b) are non-exhaustive (and will not be construed as intending to limit the pre-existing rights
of the parties to engage in pre-contractual discussions in accordance with the common
law governing direct commercial negotiations); and

(c) are to be governed by and construed in accordance with the laws of the province of
Alberta and the federal laws of Canada applicable therein.

Any action or proceeding relating to this RFPQ Process must be brought in any court of 
competent jurisdiction in the Province of Alberta and for that purpose the Respondent 
irrevocably and unconditionally submits to the jurisdiction of the Alberta courts. 

[End of Part 4] 



The City of Calgary     RFPQ No. 26-020 

 PS 405 (R2026-01) 

ISC: Unrestricted      Request for Prequalification (RFPQ) Construction  Version 10.2 (2026 January) 
©2024 The City of Calgary Page 18 of 74 

SCHEDULE A – COMMERCIAL REQUIREMENTS 

1. Basic Contact Information:

Full Legal Name of Respondent 
Company: 

Any other name which the 
Respondent carries on business: 

Address (including City, 
Province/State, Country, Postal 
Code): 

Respondent website 

(if any): 

Name of Respondent 
Representative: 

Title of Respondent 
Representative: 

Respondent 

Representative Email: 

The Respondent is solely responsible for 
ensuring that the Respondent 
Representative’s email account will accept 
all emails from The City.  Include both: 

(a) a contact email for the Respondent
Representative above; and

(b) a general company email.

Respondent 

Representative Phone Number: 

The Respondent is solely responsible for 
ensuring that the Respondent 
Representative’s phone number is up to 

date. 

Respondent’s GST Registration 
Number: 

Ariba Network ID (if available) 



The City of Calgary     RFPQ No. 26-020 

 PS 405 (R2026-01) 

ISC: Unrestricted      Request for Prequalification (RFPQ) Construction  Version 10.2 (2026 January) 
©2024 The City of Calgary Page 19 of 74 

2. Legal Structure and Profile:

Date Established: 

Form of Business 
(Corporation or Partnership 

etc.): 

Name and Titles of Directors/ 
Officers/Partners: 

Name: Title: 
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3. Financial:

Bank Name: 

Address (including City, 
Province/State, Country, 
Postal Code): 

Name of Contact Person: 

Contact Person Phone: 

Contact Person Email: 

4. Bonding Company/Security Information:

Bonding Company Name: 

Address (including City, 
Province/State, Country, 
Postal Code): 

Name of Contact Person: 

Contact Person Phone: 

Contact Person Email: 

Respondent website (if any): 

Bonding Limit amount: $ 

Have any bonds been called in 
the last five (5) years?:  Yes   No 
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5. Attach Copies of the Following Documentation:

Document Name of attached digital file Information required: 

1. City of Calgary 
Business License 

Expiry Date: 

2. Completed Submission 
Form (Schedule R) 

Date signed: 

3. Current Certificate of 
Insurance (which must 
comply with Clause GC 
13.1 of SGC’s) 

Date issued: 

4. Current Corporate 
Registry Search 
(completed within last 
30 days) 

Corporation name: 

6. Limited Partnership (LP):

Is the Respondent a LP?  Yes   No 

If Yes, complete/attach the following additional information: 

Information Name 

Certificate filed with and recorded by the 

Registrar of Corporations for Alberta 

pursuant to Section 52 of the Partnership 

Act, R.S.A 2000, Chapter P-3, confirming 

formation of the LP.  

Documents Name of attached digital 
file 

Information 
required: 

Corporate Searches (completed within last 
30 days) confirming registration and Active 
status of the LP and the current general 
partner(s) who will conduct business 
(submit proposals, execute contracts) on 
behalf of the LP. 

Expiry Date: 

1. An Affidavit or Affidavits of Consent
signed by the legally authorized
signatories of each of the partners of the
LP confirming that the general partner
has:

Date signed: 
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a. The authority to execute or enter into
contracts on behalf of the LP;

b. The authority to incur liability on
behalf of the LP;

c. The authority to accept payment on
behalf of the LP; and

d. The authority to receive instructions
for and on behalf of the LP.

Current Certificate of Insurance (which 
must comply with Clause SGC 13.1 of 
SGC’s). 

Date issued: 
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SCHEDULE B – SAFETY REQUIREMENTS 

Approval through this prequalification for this schedule does not eliminate the project/site specific safety 
plans that will be required to be completed by the Prime Contractor that may be required to be 
reviewed/approved by The City of Calgary prior to start of work on site, nor any other requirement of 
the Prime Contractor under the legislation. 

The City will assess the submitted Safety information in each of the areas indicated below and review 
against legislation applicable to the activity and jurisdiction.  This review is done in three (3) parts for 
each area identified, the Policy (or Standard or Company Directive), the Procedure (or Process), and 
the Tools used to ensure compliance. 

It is anticipated that the majority of this information is included in the attached Safety Manual or Safety 
Program, and that sections/page numbers within that document can be identified to respond to the 
question.  If the information requested is not in the Manuals, attach a separate document with the 
information requested. 

1. Hazard Assessment

Specifically address the Frequency, Participation of Workers, adherence to hierarchy or 
Controls. 

Supporting Documentation for this section must be submitted and may include: Hazard 
Identification, Assessment and Control Procedures, related forms/templates. 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

2. Project Orientation

Specifically address the Communication of Safety Expectations and Compliance to All 
Workers, subcontractors and visitors at the Worksite. 

Supporting Documentation for this section must be submitted and may include: Orientation 
Sign-off Forms, Orientation Packages. 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard
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b. Process/Procedure

c. Tool(s)

3. Worksite Inspections

Specifically address the Frequency, Participation and Identification of Corrective Actions 
and Controls, Follow up on Corrective Actions and Sharing Results to Workers. 

Supporting Documentation for this section must be submitted and may include: Worksite 
Inspection Templates, Schedule/Tracking of Inspections Forms. 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

4. Safety Meetings

Specifically address the Frequency and Topics Covered in Regular Meetings, Attendance 
and Participation Requirements. 

Supporting Documentation for this section must be submitted and may include: Templates 
for Recording Meeting Notes, Examples of Safety Meeting Agendas. 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)
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5. Incident Reporting and Investigation

Specifically address Reporting and Investigation Requirements, Requirement for Root 
Cause Analysis, Follow through on Corrective Actions and Sharing Results with Workers. 

Supporting Documentation for this section must be submitted and may include: Template 
for Incident Reports, Follow-up Documentation for Investigation Work, Tools for 
Documenting Findings, Procedure to Share Information with Affected workers, 
Documentation for Implementing Corrective Action. 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

6. Emergency Preparedness and Response

Specifically address How Potential Emergencies will be Identified and Responded to, How 
Equipment, Training, Roles of Workers/First Responders, Consideration of Emergency 
Events that May Occur on City Worksites. 

Supporting Documentation for this section must be submitted and may include: Sample 
Emergency Response Plans. 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)
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7. Fitness for Duty / Fatigue Management

Specifically address Company Drug and Alcohol Response, Hours of work, Management of 
Overtime, Professional Driver Requirements. 

Supporting Documentation for this section must be submitted and may include: tracking of 
hours worked/distances driven and/or limitation procedures for being on duty/driving; 
employee communications regarding Alberta labour standards for limiting of hours and 
hour between shifts etc. 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

8. Rules for Non-Compliance

Specifically address How the Company Responds to Safety Violations. 

Supporting Documentation for this section must be submitted and may include: 
Progressive Disciplinary measures. 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)
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9. Personal Protective Equipment (PPE)

Specifically address Selection for type of Work/Worksite, Use and Maintenance. 

Supporting Documentation for this section must be submitted and may include: Checklist 
for Type of work, Specialized PPE lists for Tasks. 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

10. Tools and Equipment

Specifically address Use and Maintenance for Tools and Equipment. 

Supporting Documentation for this section must be submitted and may include: Checklist 
for Inspection and Maintenance, Template for Inspection Schedule. 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)
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11. Controlled Products Management

Specifically address Compliance with Workplace Hazardous Materials Information System 
(WHMIS), How Safety Data Sheets (SDS) are made available to all Employees, Use of 
Globally Harmonized System (GHS).  

Supporting Documentation for this section must be submitted and may include: SDS 
Communication Methods, GHS Information, Training Process for Controlled Products on 
the Worksite. 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

12. Obligations to Refuse Unsafe Work

Specifically address Communication, Recording, Managing, and Responding to the 
Reporting of Unsafe Work.  

Supporting Documentation for this section must be submitted and may include: Template 
for recording of refused work (may be through incident management process). 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)
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13. Management of Subcontractors

Specifically address Communication of Safety Performance and Expectations of 
Subcontractors, Process for Review of and Documentation of Safety Performance of 
Subcontractors at the Worksite, during and at the conclusion of work.  

Supporting Documentation for this section must be submitted and may include: 
Representative Sign-off Forms, Clarification Documents of communication for 
Subcontractor to bring own work procedures for specialized tasks, Template for Recording 
Subcontractor Safety Objectives and Performance, Project Monitoring Documentation, and 
Post-Project Review of Performance Templates. 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

Additional Required Information: 

Does your Company require subcontractors to have 
current Partnerships Program ‘Certificate of Recognition 
(COR/SECOR)? 

 Yes   No 

If No, how does your 
company ensure 
management system 
requirements are being 
met by subcontractor 
teams? 

Page or Section # in Manual: Or Attached Document Name: 

Do you require subcontractors to have a current ‘Letter in 
Good Standing’ from Workers Compensation Board – 
Alberta (WCB-Alberta) before commencing work? 

 Yes   No 

If No, does your company provide WCB coverage for your 
subcontractors?  Yes   No 
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14. OHS Oversight on Prime Contractor Projects

Specifically address Requirements when Overseeing Other Employers. 

Supporting Documentation for this section MUST include a Sample Site Safety Plan. 

Page or Section # in Manual: Or Attached Document Name: 

a. Policy/Standard

b. Process/Procedure

c. Tool: Sample Site
Safety Plan -
Mandatory

A Sample/Example Site Safety Plan MUST be submitted and should Include but not be limited to 
the following: 

i. Contractor management and representative sign-off
ii. Hazard identification, assessment and control

• Frequency of assessment

• Consider potential emergencies that may result from hazards

• Working alone

• Workplace violence

• Fatigue management / Impairment

• WHMIS / GHS

• Maintenance / Preventative maintenance

• Work procedures (administrative controls)

• Personal protective equipment (PPE)

• Worker involvement

• Adherence to hazard control

iii. Site inspection

• Frequency

• Participation

• Record management

• Follow-up: Corrective action completion

• Follow-up: Communication to affected employees
iv. Incident management

• Participation

• Record management

• Follow-up: Corrective action completion

• Follow-up: Communication to affected employees
v. Emergency Response Plan (ERP)

• Equipment location
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• Personnel responsible

• ERP map
vi. Project orientation
vii. Meetings (project/site/trade/other)

• Frequency

• Participation

• Record management

• Follow-up: Corrective action completion

• Follow-up: Communication to affected employees
viii. Record management

Attach Copy of: 

Document Name of attached digital 
file: 

Information required: 

Date 

1. Company Safety Manual Date issued: 

2. Contractor Safety Management 
Program 

Date issued: 

3. Sample/Previous Example of 
Site Safety Plan 

Date issued: 

4. Company organization chart 
indicating reporting structure of 
safety personnel. 

Date issued: 

5. Current COR/SECOR (or 
equivalent) Note: it is the 
responsibility of the Respondent 
to prove to The City the 
equivalence of documents 
provided. 

Expiry date: 

6. Current Alberta WCB Letter in 
good Standing/Clearance letter. 

Date issued: 
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SCHEDULE C – ENVIRONMENTAL REQUIREMENTS 

The purpose of these requirements is to ensure that contractors working for The City have systems in 
place within their company to manage environmental risk and sustainability if contracted by The City. 
Approval of this schedule does not replace any project/site specific environmental plans and/or 
procedures that may be required to be completed prior to start of work on site, or any other requirement 
of the contractor under any environmental legislation. 

It is expected that contractors are aware of The City of Calgary’s Contractor Environmental 
Responsibilities Package (CERP), capable of addressing its content and include the signed and 
initialed CERP acknowledgement form as part of this prequalification process.  

Refer to Appendix C-1. Contractors are required to submit environmental documentation and evidence 
of implementation in four sections outlined below: 

• Environmental Policy and signed CERP

• Project Environmental Orientation

• Worksite Environmental Inspections

• Environmental Incident Management & Reporting

Refer to the following when submitting documentation as specified in some of the sections: 

• Policy/Standard – a policy reflects commitment and establishes expectations for environmental
protection, adherence to compliance obligations, establishing and monitoring environmental
goals and outcomes. Standards align with policies and often provide more details on the
practical application of the policy.

• Process/Procedure – these documents provide details to support the implementation of the
policy or standard such as identifying the roles and responsibilities, actions or steps required.

• Tools – these aid in carrying out the process/procedure and documenting the results (e.g.
training programs, tracking software, forms and checklists)

• Evidence of implementation – these may be samples or records to show implementation has
occurred as part of normal business or on a previous project (e.g. training records, completed
checklists etc.). Ensure confidential or personal information is redacted when necessary.

A document may be referenced in more than one section.  Ensure specific document (or file) names, 
page or section numbers are included to aid in the submission evaluation.  

1. Company Environmental Policy / Standard and signed CERP

Document / file name: Information required: 

Environmental Policy / 
Standard 

Date approved: 

Title of approver: 

Contractor 
Environmental 
Acknowledgement 
Form    

Date signed: 
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2. Project Environmental Orientation

Identify how your company’s policies, procedures, and tools address the communication of 
environmental expectations and compliance processes for all workers, subcontractors, and visitors 
generally and at the worksite. 
Supporting documentation may include training manuals, employee onboarding checklists, 
environmental orientation checklists, attendance records (including the topics covered), site 
environmental orientation agendas or checklists, and company training and professional 
development records.  

Document/file name Page or section # in document 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

d. Evidence of
Implementation

Not applicable 
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3. Worksite Environmental Inspections

Identify how your company’s policies, procedures, and tools address monitoring of environmental 
performance including training for environmental site monitoring, site environmental inspections 
(who, what, when), communicating results and procedures for addressing found issues, 
communicating results. Documentation may include performance monitoring indicators or data being 
collected, monitoring report templates, inspection checklists or forms, inspection schedules, 
workplace inspection procedures or training manual. 

Document/file name Page or section # in document 

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

d. Evidence of
Implementation

Not applicable 

4. Environmental Incident Management and Reporting

Identify how your company’s policies, procedures, and tools address managing and reporting 
environmental incidents including the listing potential types of environmental incidents*, establishing 
project specific environmental emergency plans, initial reporting processes, documenting and 
tracking incidents, investigation process and corrective action follow-up process, and regulatory 
reporting. 

Supporting documentation may include descriptions of potential environmental incidents / 
emergencies, reporting templates, emergency plan templates, contact lists, incident and 
investigation training manual.  

*Refer to the CERP for a list of typical environmental site sensitivities and consider what an
“incident” might look like.

Document/file name Page or section # in document 

a. Policy/Standard

b. Process/Procedure
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c. Tool(s)

d. Evidence of
Implementation

Not applicable 

Appendix C-1 – Contractor Environmental Responsibilities Package (CERP) 

http://www.calgary.ca/UEP/ESM/Pages/Contractor-environmental-responsibilities/Contractor-
Environmental-Responsibilities-Package.aspx 

http://www.calgary.ca/UEP/ESM/Pages/Contractor-environmental-responsibilities/Contractor-Environmental-Responsibilities-Package.aspx
http://www.calgary.ca/UEP/ESM/Pages/Contractor-environmental-responsibilities/Contractor-Environmental-Responsibilities-Package.aspx
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SCHEDULE D – LIST OF TECHNICAL CATEGORIES 

Listed below are the technical categories for which The City is currently prequalifying Respondents 
under the terms of this RFPQ.  Clearly indicate on this form each category to which your Response 
applies and provide as part of your Response all information requested in the schedule associated with 
the selected technical category(ies). 

Schedule Select Technical Categories 

Schedule E – Streetlighting Streetlight Construction 

Schedule F – Traffic Signals Traffic Signal Construction 

Schedule G – Bridgework Bridge Deck Asphalt Paving 

Bridges Rehabilitation (includes Expansion joint 
replacement) 

Bridge Sandblasting and Painting 

Bridges - New Construction 

Schedule H – 
Facilities/Buildings/Demolition 

Buildings General Contractor 

Demolition Contractor 

Buildings Mechanical Contractor 

Buildings Electrical Contractor 

Roofing Contractor 

Schedule I – Landscaping Landscape Construction 

Landscape Maintenance 

Pathway Construction 

Schedule J – Irrigation Irrigation Construction and Maintenance 

Schedule K – Urban Forestry Urban Forestry Construction and Maintenance 

Schedule L – Waste and 
Recycling Services 

Landfill Earthworks and Underground Utilities 

(includes: clay liner, clay cap, overland drainage 
construction, leachate collection systems, synthetic 
liners) 

Schedule M – Water and 
Wastewater Construction – 
Utilities and Facilities 

Outfalls, Riverbank Stabilization and Erosion Protection 
(includes repairs and upgrading) 

Sanitary Forcemains and Syphons 

Stormwater Ponds and Wetlands (includes planting 
work) 
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Schedule Select Technical Categories 

Trenchless Installation, Replacement and 
Rehabilitation (of Watermains, Sanitary Sewers and 
Storm Sewers - includes any of the following 
disciplines: auger boring, horizontal direction drilling 
(HDD), tunneling (TBM, micro tunneling, hand tunneling 
et al), cured-in-place (CIP) lining, swage and slip lining 
and pipe bursting, ramming and jacking.) 

Wastewater Pump Station and Lift Stations 

Water and Wastewater Treatment Plants 

Water Feeder Mains, Sanitary Sewer Trunks, Storm 
water Sewer Trunks 

Water Main, Sanitary Sewer and Storm Sewer 
Installation and Replacement 

Water Pump Stations and Reservoirs 

Schedule N – Infrastructure, 
Roadworks and Earthworks 

Asphalt Road Works (includes: asphalt sawcutting, 
asphalt paving, asphalt planing, asphalt road repairs, 
crack sealing of asphalt roads, micro surfacing) 

Concrete Road/Sidewalk Works (includes: concrete 
paving, non-reinforced concrete work, curb, gutter, 
apron and sidewalk, mud jacking/pressure grouting) 

Earthworks 

Retaining Walls 

Noise Barriers (sound attenuation) 

Road Construction (includes: gravel lane construction) 

Road Maintenance (includes: maintenance and repair 
of parking lots, gravel lane reconstruction) 

Schedule O – Hazardous 
Materials Abatement 

Hazardous Materials Abatement 



The City of Calgary     RFPQ No. 26-020 

 PS 405 (R2026-01) 

ISC: Unrestricted      Request for Prequalification (RFPQ) Construction  Version 10.2 (2026 January) 
©2024 The City of Calgary Page 38 of 74 

SCHEDULE E – STREETLIGHTING 

Schedule Technical Category 

Schedule E – Streetlighting Streetlight Construction 

Respondents are requested to complete one (1) Project Experience Form (Schedule P) and one (1) 
Annual Contractor Dollar Value Form (Schedule Q) for the Technical Category chosen as per below, 
as well as supplemental information indicated below. 

Attach Copy of: 

For 
Technical 
Category 
Application 

Document Name of attached digital file: 

1. 

Streetlight 
Construction 

Completed Project 
Experience Form 
(Schedule P) 

Annual Contract Dollar 
Value Form (Schedule Q) 

Copies of Alberta PLT 
qualifications for up to 10 
designated PLT staff.   

Examples of acceptable 
qualifications: Alberta 
Certificate of Completion of 
Apprenticeship, Alberta 
Certificate of Qualification, 
Alberta Journeyman 
Certificate, or Alberta 
Qualification Certificate.   

It is the responsibility of 
Respondents to provide 
determination of 
equivalencies if 
qualifications were 
obtained outside of 
Alberta. 

Name of 
attached 
digital file: 

Name of 

Staff 
Certified: 

Date on 
Certificate: 

1 

2 

3 

4 

5 

6 
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For 
Technical 
Category 
Application 

Document Name of attached digital file: 

7 

8 

9 

10 

Further information on Streetlighting: 

In general, a qualified licensed electrician or technologist with appropriate experience and training may 
work on streetlighting construction jobs.  However, in special cases where work is performed in close 
proximity (as defined by minimum clearances dictated in the Canadian Electrical Code) to transformers 
or transmission lines, this work must be performed by the staff Powerline Technician (PLT) as per 
Alberta Electrical Utility Code and Alberta Occupational Health and Safety rules.  Streetlight 
installations on utility owned power poles must be performed by a PLT. 



The City of Calgary     RFPQ No. 26-020 

 PS 405 (R2026-01) 

ISC: Unrestricted      Request for Prequalification (RFPQ) Construction  Version 10.2 (2026 January) 
©2024 The City of Calgary Page 40 of 74 

SCHEDULE F – TRAFFIC SIGNALS 

Schedule Technical Category 

Schedule F – Traffic Signals Traffic Signal Construction 

Respondents are requested to complete one (1) Project Experience Form (Schedule P) and one (1) 
Annual Contractor Dollar Value Form (Schedule Q) for the Technical Category chosen as per below.   

Attach Copy of: 

For Technical 
Category 
Application 

Document Name of attached digital file: 

1. Traffic Signal 
Construction 

Completed Project 
Experience Form 
(Schedule P) 

Annual Contract 
Dollar Value Form 
(Schedule Q) 
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SCHEDULE G – BRIDGEWORK 

Schedule Technical Categories 

Schedule G – Bridgework Bridge Deck Asphalt Paving 

Bridges Rehabilitation (includes Expansion joint replacement) 

Bridge Sandblasting and Painting 

Bridges - New Construction 

Respondents are requested to indicate the specific categories of work below, for which they are 
requesting prequalification (as per Schedule D) and complete one (1) Project Experience Form 
(Schedule P) and one (1) Annual Contractor Dollar Value Form (Schedule Q) for each of the Technical 
Categories chosen as per below.   

Attach Copy of: 

For Technical 
Category 
Application 

Document Name of attached digital file: 

1. 

Bridge Deck 
Asphalt Paving 

Completed Project 
Experience Forms 
(Schedule P) 

Completed Annual 
Contract Dollar Value 
Form (Schedule Q) 

2. 

1.
Bridge 
Rehabilitation 

Completed Project 
Experience Forms 
(Schedule P) 

Completed Annual 
Contract Dollar Value 
Form (Schedule Q) 

3. 

Bridges 
Sandblasting 
and Painting 

Completed Project 
Experience Forms 
(Schedule P) 

Completed Annual 
Contract Dollar Value 
Form (Schedule Q) 

4. 

Bridges New 
Construction 

Completed Project 
Experience Forms 
(Schedule P) 

Completed Annual 
Contract Dollar Value 
Form (Schedule Q) 
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SCHEDULE H – BUILDINGS/FACILITIES/DEMOLITION 

Schedule Technical Categories 

Schedule H – 
Facilities/Buildings/Demolition 

Buildings General Contractor 

Demolition Contractor 

Buildings Mechanical Contractor 

Buildings Electrical Contractor 

Roofing Contractor 

Respondents are requested to indicate the specific categories of work below, for which they are 
requesting prequalification (as per Schedule D) and complete one (1) Project Experience Form 
(Schedule P) and one (1) Annual Contractor Dollar Value Form (Schedule Q) for each of the Technical 
Categories chosen as per below.   

Ensure Project Experience Form (Schedule P) examples are related to sectors relevant to the provision 
of City services.  The project references should be able to confirm the project scope, performance, and 
relevancy to the submission category and parameters outlined below.  

Attach Copy of: 

For Technical 
Category 
Application 

Document Name of attached digital file: 

1. 

Buildings General 
Contractor 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 

2. 

Demolition 
Contractor 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 

3. 

Buildings 
Mechanical 
Contractor 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 

4. Buildings 
Electrical 
Contractor 

Completed Project 
Experience Form 
(Schedule P) 
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Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 

5. 

Roofing 
Contractor 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 

Further Information on all Schedule H – Buildings/Facilities/Demolition categories: 

All categories include, but are not limited to, work in the following sectors:  

• office/commercial;

• industrial;

• community;

• fire station;

• recreation; and

• parking structures.

Further information on Buildings General Contractor category only: 

Contractors will be required to manage subcontractors and coordinate project requirements (including 
schedule and project financials).  Contractors will be required to perform work including but not limited 
to:  

• new builds;

• renovation;

• sustainability requirements;

• lifecycle;

• and repair work.

Further information on Demolition Contractor category only: 

Contractors will be required to manage subcontractors and perform work including but not limited to full 
or partial demolition of buildings and related infrastructure, which may include hazardous materials 
removal. 

Further information on Buildings Mechanical Contractor category only: 

Contractors will be required to manage subcontractors and coordinate project requirements (including 
schedule and project financials).  The area of work includes heating, ventilation, air conditioning, fire 
protection, sheet metal, fabrication, refrigeration, plumbing, general mechanical repair, and 
maintenance.  Contractors will be required to perform work including but not limited to:  

• new builds;

• renovation;

• sustainability requirements;

• lifecycle;

• and repair work.
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Further information on Buildings Electrical Contractor category only: 

Contractors will be required to manage subcontractors and coordinate project requirements (including 
schedule and project financials).  The area of work includes genset, electrical motor repair and 
maintenance, transformers, switchgears, MCC under 600V, building automated systems, lighting, fire 
alarm testing, general electrical repair and maintenance.  Contractors will be required to perform work 
including but not limited to: 

• new builds;

• renovation;

• sustainability requirements;

• lifecycle;

• and repair work.

Further information on Roofing Contractor category only: 

Contractors will be required to manage subcontractors and perform work including but not limited to: 

• new builds;

• renovation;

• sustainability requirements;

• lifecycle;

• and repair work.
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SCHEDULE I – LANDSCAPING 

Schedule Technical Categories 

Schedule I – Landscaping Landscape Construction 

Landscape Maintenance 

Pathway Construction 

Respondents are requested to indicate the specific categories of work below, for which they are 
requesting prequalification (as per Schedule D) and complete one (1) Project Experience Form 
(Schedule P) and one (1) Annual Contractor Dollar Value Form (Schedule Q) for each of the Technical 
Categories chosen as well as supplemental information as per below. 

Attach Copy of: 

For Technical 
Category 
Application 

Document Name of attached digital file: 

1. 

Landscape 
Construction 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar Value 
Form (Schedule Q) 

2. 

Landscape 
Maintenance 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar Value 
Form (Schedule Q) 

3. 

Pathway 
Construction 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar Value 
Form (Schedule Q) 

4. Proof of Membership in the Landscape 
Nursery Trade Association (LANTA) or 
equivalent (not required for pathway 
construction). 

Date on 
Membership: 

Supplemental Information: Equipment Capacity (for Landscape Construction and Landscape 
Maintenance Technical categories only) 
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Equipment Type Capacity 
Size 

Age Additional Information (example: 
expected lifecycle) 
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Further information on Landscape Construction and Landscape Maintenance categories only: 

Contractors will be required to supply, either through their own forces, or subcontractors, labour, 
equipment, material and incidentals necessary to perform landscape construction or landscape 
maintenance work including but not limited to: 

• Installation of erosion and sediment

control devices.

• Landscape excavation and earth moving.

• Fine grading and subgrade preparations.

• Sports field development.

• Installation of geofabrics and

geosynthetics.

• Installation of landscape walls in wood,

stone, unit block or concrete.

• Installation of drainage systems.

• Spreading and preparation of topsoil for

seeding, sodding or planting.

• Installation of interlocking concrete

pavers.

• Installation of poured in place concrete.

• Installation of asphalt.

• Installation of site furnishings.

• Installation of lighting.

• Excavation and preparation of planting

beds and tree pits.

• Installation of sod.

• Installation of specialized seed mixes

and mulches.

• Planting of annual and perennial plants.

• Tree and shrub planting.

• Aeration and topdressing of turf grass.

• Gravel and asphalt pathway construction

within landscaped areas which may

include sensitive natural areas.

• Fabrication and installation of

miscellaneous metal, wooden and stone

elements.

• Site clean-up.

• Maintenance of completed work.

Further information on Pathway Construction category only: 

Contractors will be required to supply, either through their own forces, or subcontractors, labour, 
equipment, material and incidentals necessary to perform pathway construction work including but not 
limited to: 

• Landscape excavation and earth moving.

• Fine grading and subgrade preparations.

• Installation of erosion and sediment control devices.

• Installation of geofabrics and geosynthetics.

• Installation of landscape walls in wood, stone, unit block or concrete.

• Spreading and preparation of topsoil for seeding, sodding, or planting.

• Installation of specialized seed mixes and mulches.

• Gravel and asphalt pathway construction within landscaped areas which may include sensitive

natural areas.

• Installation of interlocking concrete pavers.

• Installation of poured in place concrete.

• Installation of asphalt.

• Fabrication and installation of miscellaneous metal, wooden and stone elements.

• Centre line painting.

• Site cleanup.

• Maintenance of completed work.
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SCHEDULE J – IRRIGATION 

Schedule Technical Category 

Schedule J – Irrigation Irrigation Construction and Maintenance 

Respondents are requested to complete two (2) Project Experience Forms (Schedule P) and one (1) 
Annual Contractor Dollar Value Form (Schedule Q) for the Technical Category chosen as well as 
supplemental information as per below. 

Attach Copy of: 

Document Name of attached digital file: 

1. Completed Project Experience 
Form (Schedule P) – three (3) 
project examples related to 
Irrigation Construction and 
Maintenance 

2. Completed Project Experience 
Form (Schedule P) – three (3) 
project examples related 
specifically to efficiency of 
Irrigation Audit programs 

3. Completed Annual Contractor 
Dollar Value Form (Schedule Q) 

4. Copy of Certificate with 
reference to cross-connection 
control tester (backflow tester) 

5. Copy of Certified Irrigation 
Contractor (CIC) by the 
Irrigation Association (IA) 

6. Copy of certificate with 
reference to High-density 
polyethylene (HDPE) Fusion 

7. Copy of up to 10 certified or 
journeymen Irrigation 
certificates of staff 

Name of attached 
digital file: 

Name of Staff 
Certified: 

Date on 
Certificate: 

1 

2 
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3 

4 

5 

6 

7 

8 

9 

10 

8. Copy of up to 10 attendance 
certificates from courses such 
as the “Irrigation Installation 
and Maintenance” course by 
the Irrigation Association 

Name of attached 
digital file: 

Name of 

Staff 
Attended: 

Date of 
Attendance 
date/date on 
Certificate: 

1 

2 

3 

4 

5 
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6 

7 

8 

9 

10 

Any irrigation work that requires a tie-in to a utility service may require an Indemnification Agreement. 
The need for this requirement would be indicated in the future Competitive Procurement Processes 
information.  See https://www.calgary.ca/UEP/Water/Pages/Specifications/Water-development-
resources/Water-Resources-Master-Indemnification-Agreement.aspx for more information or contact 
Water Resources at WaterUtilityInspections@calgary.ca for further details. 

Further information on Irrigation Construction and Irrigation Maintenance categories only: 

Prime Contractors will be required to supply, either through their own forces, or subcontractors, labour, 
equipment, material and incidentals necessary to perform irrigation construction work including, but not 
limited to: 

Irrigation Construction only: 

• Excavation and backfill; pipe inspection and installation; control valves valve boxes; isolation valves;
rotary, pop-up, and stationary rise sprinklers; associated wiring requirements; backflow prevention
assemblies; controllers, moisture sensors and rain shut-off devises; water filtration equipment;
sleeving; turf and quick coupling valves.

• Drip irrigation systems.

• Centrally controlled systems in tot lots, ornamental parks, joint-use sites, dry ponds, and athletic
parks.

• Fully automatic, residential and commercial sites.

• Park Water Services.

• Winterizing - Flushing and Start up of Irrigation systems.

• General maintenance requirements of systems; including replacement of zone valves and
sprinklers; repairing and testing backflow devices; adjusting arcs; straightening and raising heads;
repairing breaks and leaks; adjusting irrigation programs; etc.

• Calculating base irrigation schedules.

Note: that construction contractors will be considered qualified to provide the maintenance services on 
their projects until FAC (Final Acceptance Certificate). 

https://www.calgary.ca/UEP/Water/Pages/Specifications/Water-development-resources/Water-Resources-Master-Indemnification-Agreement.aspx
https://www.calgary.ca/UEP/Water/Pages/Specifications/Water-development-resources/Water-Resources-Master-Indemnification-Agreement.aspx
mailto:WaterUtilityInspections@calgary.ca
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Prime Contractors will be required to supply, either through their own forces, or subcontractors, labour, 
equipment, material and incidentals necessary to perform irrigation maintenance work including, but 
not limited to: 

Irrigation Maintenance only: 

• Centrally controlled systems in tot lots, ornamental parks, joint-use sites, dry ponds, and athletic
parks.

• Fully automatic, residential and commercial sites.

• Drip irrigation systems.

• Park Water Services.

• General maintenance requirements of systems; including replacement of zone valves and
sprinklers; repairing and testing backflow devices; adjusting arcs; straightening and raising
heads; repairing breaks and leaks; adjusting irrigation programs; etc.

• Winterizing - Flushing and Start up of Irrigation systems.

• Calculating base irrigation schedules.
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SCHEDULE K – URBAN FORESTRY 

Schedule Technical Category 

Schedule K – Urban Forestry Urban Forestry Construction and Maintenance 

Respondents are requested to complete one (1) Project Experience Form (Schedule P) and one (1) 
Annual Contractor Dollar Value Form (Schedule Q) for the Technical Category chosen as per below. 

Attach Copy of: 

For 
Technical 
Category 
Application 

Document Name of attached digital file: 

1. 
Urban 
Forestry 
Construction 
and 
Maintenance 

Completed Project 
Experience Forms 
(Schedule P) 

Completed Annual 
Contract Dollar Value 
Form (Schedule Q) 

Further information on Urban Forestry Construction and Maintenance technical category: 

Prime Contractors will be required to supply, either through their own forces, or subcontractors, labour, 
equipment, material and incidentals necessary to perform urban forestry construction and maintenance 
work including, but not limited to: 

• Tree and shrub pruning • Tree Pest Control

• Tree and shrub removal • Tree Pest Monitoring

• Rights of Way Clearance • Grate and Vault Maintenance

• Stump Grinding and Clean-up • Tree Fertilizing

• Root Pruning • Tree Aeration

• Root Barrier Installation • Tree Mulching

• Tree Hole, Tree Bed/Planting Site
Preparation

• Tree Inventory

• Tree Planting - Baskets • Tree Risk Assessment

• Tree Planting - Containers • Tree Protection during Construction

• Tree Planting - Bareroot • Planting and supply of trees and shrubs

• Nursery Digging and Basketing • Arboricultural Consulting

• Tree Moving • Soil Tree Cells

• Tree Watering • Pour in Place vault
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SCHEDULE L – WASTE AND RECYCLING SERVICES 

Schedule Technical Category 

Schedule L – Waste and 
Recycling Services 

Landfill Earthworks and Underground Utilities 

(includes: clay liner, clay cap, overland drainage construction, 
leachate collection systems, synthetic liners) 

Respondents are requested to complete one (1) Project Experience Form (Schedule P) and one (1) 
Annual Contractor Dollar Value Form (Schedule Q) for the Technical Categories chosen as per below. 

Attach Copy of: 

For Technical 
Category 
Application 

Document Name of attached digital file: 

1. 
Landfill 
Earthworks 
and 
Underground 
Utilities 

Completed Project 
Experience Forms 
(Schedule P) 

Completed Annual 
Contract Dollar Value Form 
(Schedule Q) 



The City of Calgary     RFPQ No. 26-020 

 PS 405 (R2026-01) 

ISC: Unrestricted      Request for Prequalification (RFPQ) Construction  Version 10.2 (2026 January) 
©2024 The City of Calgary Page 54 of 74 

SCHEDULE M – WATER AND WASTEWATER CONSTRUCTION – 
UTILITIES AND FACILITIES 

Schedule Technical Categories 

Schedule M – Water and 
Wastewater Construction – 
Utilities and Facilities 

Outfalls, Riverbank Stabilization and Erosion Protection (includes 
repairs and upgrading) 

Sanitary Forcemains and Syphons 

Stormwater Ponds and Wetlands (includes planting work) 

Trenchless Installation, Replacement and Rehabilitation (of 
Watermains, Sanitary Sewers and Storm Sewers - includes any of the 
following disciplines: auger boring, horizontal direction drilling (HDD), 
tunneling (TBM, microtunneling, hand tunneling et al), cured-in-place 
(CIP) lining, swage and slip lining and pipe bursting, ramming and 
jacking.) 

Wastewater Pump Station and Lift Stations 

Water and Wastewater Treatment Plants 

Water Feeder Mains, Sanitary Sewer Trunks, Stormwater Sewer 
Trunks 

Water Main, Sanitary Sewer and Storm Sewer Installation and 
Replacement 

Water Pump Stations and Reservoirs 

Respondents are requested to indicate the specific categories of work below, for which they are requesting 
prequalification (as per Schedule D) and complete one (1) Project Experience Form (Schedule P) and one 
(1) Annual Contractor Dollar Value Form (Schedule Q) for each of the Technical Categories chosen as well
as supplemental information as per below.

Attach Copy of: 

For Technical Category 
Application 

Document Name of attached digital file: 

1. 

Outfalls, Riverbank 
Stabilization and Erosion 
Protection 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 

2. 

Sanitary Forcemains and 
Syphons 

Completed Project 
Experience Form 
(Schedule P) 
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Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 

3. 

Stormwater Ponds and 
Wetlands  

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 

4. 

Trenchless Installation, 

Replacement and 

Rehabilitation 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 

5. 

Wastewater Pump Station 
and Lift Stations 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 

6. 

Water and Wastewater 
Treatment Plants 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 

7. 

Water Feeder Mains, 
Sanitary Sewer Trunks, 
Stormwater Sewer Trunks 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 
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8. 

Water Main, Sanitary Sewer 
and Storm Sewer Installation 
and Replacement 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 

9. 

Water Pump Stations and 
Reservoirs 

Completed Project 
Experience Form 
(Schedule P) 

Completed Annual 
Contract Dollar 
Value Form 
(Schedule Q) 

Further Information for Schedule M - Water and Wastewater Construction – Utilities and Facilities: 

The Water and Wastewater Treatment Plant Category is open to general contractors with demonstrated 
industry experience directly involved in the following work: 

Municipal Water or Wastewater treatment plants involving new construction or upgrades of facility 
buildings, installation of multidisciplinary treatment processes and systems, mechanical equipment, 
electrical instrumentation and controls, building support and management systems with the 
minimum operating capacity of 50 ML/d. 

Work includes: 

• Acting in the capacity of Prime Contractor in the management of multidisciplinary civil,
mechanical, electrical, instrumentation and controls trade contractors working through all
phases of engineering, construction and commissioning.

• Construction of large capacity water retaining structures and including associated pile
foundations and interconnecting water conveyance, piping and/or pumping systems. Also
included.

• Installation of chemical storage, handling, and dosing systems.

• Installation of mechanical and electrical building systems and services.

• Proven ability to complete work in an operating facility with associated requirements for
communication and coordination with the project team relevant to the construction.



The City of Calgary     RFPQ No. 26-020 

 PS 405 (R2026-01) 

ISC: Unrestricted      Request for Prequalification (RFPQ) Construction  Version 10.2 (2026 January) 
©2024 The City of Calgary Page 57 of 74 

SCHEDULE N – INFRASTRUCTURE, ROADWORKS AND EARTHWORKS 

Schedule Technical Categories 

Schedule N – Infrastructure, 
Roadworks and Earthworks 

Asphalt Road Works (includes: asphalt sawcutting, asphalt paving, 
asphalt planing, asphalt road repairs, crack sealing of asphalt roads, 
micro surfacing) 

Concrete Road/Sidewalk Works (includes: concrete paving, non-
reinforced concrete work, curb, gutter, apron and sidewalk, mud 
jacking/pressure grouting) 

Earthworks 

Retaining Walls 

Noise Barriers (sound attenuation) 

Road Construction (includes: gravel lane construction) 

Road Maintenance (includes: maintenance and repair of parking lots, 
gravel lane reconstruction) 

Respondents are requested to indicate the specific categories of work below, for which they are requesting 
prequalification (as per Schedule D) and complete one (1) Project Experience Form (Schedule P) and one 
(1) Annual Contractor Dollar Value Form (Schedule Q) for each of the Technical Categories chosen as well
as supplemental information as per below.

Attach Copy of: 

For Technical 
Category 
Application 

Document Name of attached digital file: 

1. Asphalt Road 
Works 

Completed Project 
Experience Forms 
(Schedule P) 

One (1) Annual 
Contract Dollar Value 
Form (Schedule Q) 

2. Concrete 
Road/Sidewalk 
Works 

Completed Project 
Experience Forms 
(Schedule P) 

One (1) Annual 
Contract Dollar Value 
Form (Schedule Q) 

3. Earthworks Completed Project 
Experience Forms 
(Schedule P) 

One (1) Annual 
Contract Dollar Value 
Form (Schedule Q) 
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4. Retaining Walls Completed Project 
Experience Forms 
(Schedule P) 

One (1) Annual 
Contract Dollar Value 
Form (Schedule Q) 

5. Noise Barriers 
(sound attenuation) 

Completed Project 
Experience Forms 
(Schedule P) 

One (1) Annual 
Contract Dollar Value 
Form (Schedule Q) 

6. Road Construction Completed Project 
Experience Forms 
(Schedule P) 

One (1) Annual 
Contract Dollar Value 
Form (Schedule Q) 

7. Road Maintenance Completed Project 
Experience Forms 
(Schedule P) 

One (1) Annual 
Contract Dollar Value 
Form (Schedule Q) 
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SCHEDULE O – HAZARDOUS MATERIALS ABATEMENT 

*Approval through this prequalification for this Schedule does not eliminate the project/site specific safety
plans that will be required to be completed by the Prime Contractor that may be required to be
reviewed/approved by The City of Calgary prior to start of work on site, nor any other requirement of the
Prime Contractor under the legislation.

The City will assess the submitted Safety information in each of the areas indicated below and review 
against legislation applicable to the activity and jurisdiction.   

It is anticipated that the Information requested directly below is included in the attached Company 
Hazardous Materials Procedures (as requested below), and that sections/page numbers within that 
document can be identified to respond to the questions.  If the information requested is not in the Manuals, 
attach a separate document with the information requested. 

1. Hazardous Materials Safety Procedures

Specifically address An Exposure Plan and Work Procedures for the following types of 
hazardous materials: 

Page or Section # in Manual: Or Attached Document Name: 

a. Asbestos

b. Silica

c. Lead

d. Mould

Respondents are requested to complete three (3) Hazardous Materials Special Project Experience Forms 
for each of the Technical Categories chosen and one (1) Hazardous Materials Special Annual Contractor 
Dollar Value Form and supplemental information as per below. 

Attach Copy of: 

Document Name of attached digital file: 

2. Completed Annual 
Contract Dollar Value 
Form (Schedule Q) 

Schedule Technical Category 

Schedule O – Hazardous 
Materials Abatement 

Hazardous Materials Abatement 
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3. Proof that a minimum of 
10 employees have 
completed the two (2) 
day asbestos worker 
certification course as 
required by OHS. 
(Provide a clear image 
of the front and back of 
each certificate card.) 

Name of attached digital file: Name of 

Staff Certified: 

Date on 
Certificate: 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 

4. Proof that a minimum of 
three (3) supervisors 
have completed the four 
(4) day ‘Applied
Microbial Remediation
Technician’ (AMRT)
course

Name of attached digital file: Name of 

Staff Certified: 

Date on 
Certificate: 

1. 

2.
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3. 

4. 

5. 

5. Company Hazardous 
Materials Procedures 

Date issued: 

Contractors must provide Project Experience for three (3) projects in the form below.  Projects should be 
within the past four (4) years for Hazardous Materials Abatement and removal work. 

Experience should be directly related to the abatement and removal of hazardous materials, and best show 
the scope and scale of work that your company has successfully completed. 

Note: Categories requested without sufficient experience provided will not be considered for 
prequalification.  

Project values submitted that are less than $200,000.00 will not be considered. 

Project 1 

Project Title: 

Location: 

Start Date: 

Date of completion: 

Project Value: $ 

Name of Project 
Superintendent: 

Name of Project 
Manager: 

Description: 
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Details of Materials: Type of Material Quantity of Material 

Owner (Reference) Company Name: 

Contact Name: 

Phone: 

Mandatory Consultant 
(Reference) 

Company Name: 

Contact Name: 

Phone: 

Project 2 

Project Title: 

Location: 

Start Date: 

Date of completion: 

Project Value: $ 

Name of Project 
Superintendent: 

Name of Project 
Manager: 

Description: 
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Details of Materials: Type of Material Quantity of Material 

Owner (Reference) Company Name: 

Contact Name: 

Phone: 

Mandatory Consultant 
(Reference) 

Company Name: 

Contact Name: 

Phone: 

Project 3 

Project Title: 

Location: 

Start Date: 

Date of completion: 

Project Value: $ 

Name of Project 
Superintendent: 

Name of Project 
Manager: 

Description: 
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Details of Materials: Type of Material Quantity of Material 

Owner (Reference) Company Name: 

Contact Name: 

Phone: 

Mandatory Consultant 
(Reference) 

Company Name: 

Contact Name: 

Phone: 

Further information for Hazardous Abatement: 

The two (2) day asbestos worker certification course is required for all employees who may enter a 
“restricted area”.  “Restricted area” means an area of the work site where there is a reasonable chance 
that the airborne concentration of asbestos exceeds the Occupational Exposure Limit (OEL).  This usually 
applies primarily to high-risk abatement, but in some cases moderate-risk work as well.  For all levels of 
asbestos abatement: Low, Moderate and High-Risk must be completed by certified abatement workers. 

For Mould or Fungal Remediation, supervisors must have completed the four (4) day “Applied Microbial 
Remediation Technician” (AMRT) course offered by the Institute of Inspection Cleaning and Restoration 
Certification (IICRC). 
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SCHEDULE P – PROJECT EXPERIENCE TEMPLATE 

Applicability to Schedule and Technical Category 

Schedule / Technical Category: 

Contractors must provide examples of their project experience for three (3) projects in the form below. 
This form will need to be completed for EACH technical category chosen, download and save this 
form as many times as required for your complete submission.  Ensure to indicate the title of the saved 
form in the appropriate Schedule (Schedules E through O) and attach to the submission. 

Experience should be directly related to the technical category associated, and best show the scope 
and scale of work that your company has successfully completed.  Projects shown should be completed 
within the last four (4) years and be relevant to the technical category for which you are submitting. 

Note: Categories requested without sufficient experience provided will not be considered for 
prequalification.  

Project values submitted that are less than $200,000.00 will not be considered. (Exception: for 
Schedule I – Landscaping, where values below $200,000.00 will be considered). 

Project 1 

Project Title: 

Location: 

Start Date: 

Date of completion: 

Project Value: $ 

Name of Project 
Superintendent: 

Name of Project 
Manager: 

Description: 
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Owner (Reference) Company Name: 

Contact Name: 

Phone: 

Consultant (Reference) Company Name: 

Contact Name: 

Phone: 

Project 2 

Project Title: 

Location: 

Start Date: 

Date of completion: 

Project Value: $ 

Name of Project 
Superintendent: 

Name of Project 
Manager: 

Description: 

Owner (Reference) Company Name: 
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Contact Name: 

Phone: 

Consultant (Reference) Company Name: 

Contact Name: 

Phone: 

Project 3 

Project Title: 

Location: 

Start Date: 

Date of completion: 

Project Value: $ 

Name of Project 
Superintendent: 

Name of Project 
Manager: 

Description: 

Owner (Reference) Company Name: 

Contact Name: 

Phone: 
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Consultant (Reference) Company Name: 

Contact Name: 

Phone: 



The City of Calgary     RFPQ No. 26-020 

 PS 405 (R2026-01) 

ISC: Unrestricted      Request for Prequalification (RFPQ) Construction  Version 10.2 (2026 January) 
©2024 The City of Calgary Page 69 of 74 

SCHEDULE Q – ANNUAL CONTRACT DOLLAR VALUE 

Applicability to Schedule and Technical Category 

Schedule / Technical Category: 

Contractors must complete this page for EACH technical category chosen. 

Note: Categories requested without sufficient experience provided will not be considered for 
prequalification. 

Year Annual Dollar Value for Year Number of Projects in 
Year 

$ 

$ 

$ 

Total for three (3) years: 

$ 
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SCHEDULE R – SUBMISSION FORM 

1. WE CONFIRM THAT:

(a) Response

(i) we have examined the RFPQ and have received all pages including all Addenda;

(ii) we acknowledge that the content of all Addenda form part of the RFPQ;

(iii) we acknowledge and accept the terms and conditions of the RFPQ process set
out in the RFPQ;

(iv) except as explicitly provided in the RFPQ, the submission of this Response
creates no legal or contractual obligations for The City or the Respondent; and

(v) if we are identified as a Selected Respondent, we will provide to The City all
documentation required by the RFPQ.

(b) Communication and Information

(i) we have not discussed or communicated, directly or indirectly, with any other
Respondent, any information whatsoever regarding the preparation of our
Response or the Response of the other Respondents in a way that would
contravene any law applicable to the Respondent, The City, or this RFPQ;

(ii) we have prepared and submitted our Response independently and without
connection, knowledge, comparison of information or arrangement, direct or
indirect, with any other Respondent;

(iii) to the best of our knowledge after reasonable inquiry, we, and all our respective
employees and representatives, have:

1. conducted ourselves with integrity and propriety;

2. not engaged in any form of political or other lobbying, of any kind
whatsoever, to influence the outcome of the RFPQ Process;

3. not engaged in any inappropriate bidding practices or unethical behaviour
in the course of this RFPQ Process; and

4. complied fully with the terms and conditions of the RFPQ Process and
the provisions of any confidentiality agreement entered into in connection
with the RFPQ Process; and

(iv) except through the RFPQ Process, we have not received Confidential
Information of The City relevant to the RFPQ.

(c) Conflict of Interest

(i) to the best of our knowledge, the following is a complete list of Conflicts of
Interest, including those:

1. that have already been reported to The City; and

2. individuals (as employees, advisors, or in any other capacity) who
participated in the preparation of the Response; AND;

A. were employees of The City and ceased employment within
twelve (12) months prior to the submission date of the Response;

B. are current employees of The City; or

C. are a spouse of a current employee of The City.
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Name of Party: 

Person A Person B Person C 

Details of 
Conflict of 
Interest: 

Brief 
description of 
nature of 
participation in 
preparation of 
the Response: 

Date of 
employment 
with The City 
(past or 
current):  

*if applicable

From: To: From: To: From: To: 

(ii) upon request, we will provide The City with any additional information about each
party identified above; and

(iii) IF THE TABLE ABOVE IS LEFT BLANK, we declare that (i) there was no
Conflict of Interest in preparing the Response; and (ii) there is no foreseeable
Conflict of Interest in performing the obligations set out the RFPQ.

(d) Supplier Code of Conduct

(i) we have read and understood the Supplier Code of Conduct (ALT2020-1056)
and will comply to the best of our ability.

2. WE REPRESENT AND WARRANT:

(a) there have been no changes in circumstance that could impair our ability to perform our
obligations in connection with this RFPQ; and

(b) EXCEPT FOR THOSE ACTIONS, SUITS OR PROCEEDINGS SET OUT AS
FOLLOWS there are no actions, suits or proceedings pending that could have a material
adverse effect on our ability to perform our obligations in connection with this RFPQ or,
to the best of our knowledge after reasonable inquiry, threatened against us and we are
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not aware of any ground on which such an action, suit or proceeding might be 
commenced:  

1. 

2. 

3. 

4. 

3. WE AGREE THAT:

any information provided in the Response, even if it is identified as being supplied in confidence,
may be disclosed where required by law or if required by order of a court or tribunal.

NOTE TO RESPONDENTS:  The Respondent must sign the Submission Form in a manner which 
legally binds the Respondent.  If more signatures are required duplicate this page.   

Name of Business Entity 

Complete Address 

Phone Mobile Phone 

Email 

Website 

Respondent Handwritten Signature Respondent Handwritten Signature (if required) 

Title Title 

Printed Name Printed Name 

Date Date 
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SCHEDULE S – SUBMISSION CHECKLIST 

Prequalification for Prime Contractor – RFPQ Submission Checklist 

Instruction: Contractors are to complete this checklist as part of their submission. Submission 
without or incomplete checklist will be rejected, and no further action will be taken. 

Commercial: 
City of Calgary Business License Expiry Date: __/__/____ 

Current Certificate of Insurance 

• City of Calgary named as an additional insured.
• 30 day notice of change or cancellation.
• FIVE MILLION DOLLARS $5,000,000.00 Commercial
General Liability coverage.

• FIVE MILLION DOLLARS $5,000,000.00 Non-owned Auto
coverage.

• Cross Liability clause.
• Contractual Liability clause.

Expiry Date: __/__/____ 

Current Corporate Registry Search (completed within last 30 
days) 

Issue Date: __/__/____ 

Completed Submission Form (Schedule R - Respondent 
Handwritten Signature) 

Signed Date: __/__/____ 

Safety: 
Company Safety Manual 

▪ Hazard Assessment,
▪ Worksite Inspections – Process/Tools,
▪ Safety Meetings, Incident Reporting and Investigation
▪ Fatigue Management, Tools and Equipment –

Process/procedure/tool(s)
▪ Obligations to Refuse Unsafe Work
▪ OHS Oversight on Prime Contractor for Safety Projects
▪ Contractor Safety Management Program
▪ Sample/Previous Example of Site Safety Plan

▪ Company organization chart indicating reporting
structure of safety personnel.

Current COR/SECOR (or equivalent) Expiry Date: __/__/____ 

Current Alberta WCB Letter in good Standing/Clearance letter Issue Date: __/__/____ 

Environmental: 
Company Environmental Policy/Procedures document 

• Project Environmental Orientation

• Worksite Environmental Inspections

• Environmental Incident Management & Reporting

Initialed and Signed Contractor Environmental Acknowledgement 
Form (CERP) 

Signed Date: __/__/____ 
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Technical: 
Schedule D – applied categories marked and submitted. 

Schedule P Submitted for each category applied with minimum 3 projects experience. 

Schedule Q Submitted for each category applied. 
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